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November 10, 2011 RE: City of Coon Rapids
20128Sanitary Sewer Lining
City Project No. (4 -&

SEH No. P- COONR 117888

Mr. Steven D. Gatlin, PE

Public Services Director

City of Coon Rapids of Coon Rapids
1831 111™ Avenue NW

Coon Rapids, MN 55433

Dear Mr. Gatlin:

This letter supplements the Agreement for Professional Services between City of Coon Rapids, Owner,
and Short Elliott Hendrickson Inc. (SEH®) dated May 5, 1995 and addresses providing services in
connection with design, bidding and construction services (hereinafter called the “Project”). The scope of
said services is detailed in the attached Exhibit A.

Our services will consist of conducting preliminary investigations, preparing a report containing the
findings of the investigations along with our recommendations for the Project, preparing a preliminary
design based on the approved report, preparing final design documents based on the approved preliminary
design, providing assistance with receiving bids for the work and negotiating a construction contract with
the successful bidder, providing construction services during construction, all as set forth in this letter and
the Agreement for Professional Services between SEH and City of Coon Rapids dated May 5, 1995.

In addition our services will include review available PCAP compliant CCTV records for VCP sanitary
sewer within the Owner’s planned street reconstruction project areas (CIP years 2012-2015) and provide
the City with spot repair locations to be incorporated within street reconstruction projects.

We will also furnish such Additional Services as you may request or as required.
You will pay us a lump sum fee of $64,400 for our services, in accordance with Exhibit C-2.

Payment for additional services, if requested, shall be based on the time required to perform the services
and the current billable rates for the principals and employees engaged directly on the project, plus
charges for expenses and equipment, as may be in effect at the time the Additional Services are

performed.

We will start our services promptly after receipt of your authorization. We estimate our services will be
completed after four months. If there are delays in the Project that are beyond our control, you agree to
grant additional time to complete the services.

SEH, Inc. estimated your budgetary project cost at $950,000 for construction of the Project and should be
confirmed to us in writing at an early date. We will endeavor to work within those limitations. If you
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request, we will submit periodic estimates of cost to give you our opinion of the probable cost of the
Project. Where appropriate, if the estimated cost exceeds the budget, we will either request an adjustment
in the budget or suggest a revision in the extent or quality of the Project to assist in bringing construction
cost back within the budget. We do not guarantee that our opinions of probable construction cost will not
differ materially from negotiated prices or bids. If you wish greater assurance as to probable construction
cost or if you wish formal estimates, an independent cost estimator should be employed.

This letter and the Agreement for Professional Services dated May 5, 1995 along with Exhibits A, B, C-2,
and D represent the entire understanding between you and us in respect of the Project and may only be
modified in writing signed by both of us. If it satisfactorily sets forth your understanding of our
agreement, please sign the enclosed copy of this letter, in the space provided below, and return it to us.

Sincerely,
SHORT ELLIOTT HENDRICKSON INC.

Donald R. Lutch, PE
Project Manager

DRL

document2

Accepted by: Cj oon Rapids
p y }W IZP S,

PRV AN EA A 7. 4.t Date:

By: .
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Exhibit A
to Agreement for Professional Services
Between City of Coon Rapids (Owner)

and

Short Elliott Hendrickson Inc. (SEH®)
Dated November, 2011

SEH’s Services

The scope of the Professional Services described in the
“Agreement” dated May 5, 1995 are modified in this
Exhibit A

A. Preliminary Engineering Report Phase

1.

Project Initiative

SEH will consult with Owners representatives
regarding all issues that may affect the project.
Issues include the following,

(@) Confirm major concerns and constraints of
the existing Schedule Area Sewers #3and
#2, as determined by the Prioritization
Schedule created in September, 2011 and
two pipe segments to be PCCP lined in the
Foley BLVD and 95™ lane area of the
planned HWY610 improvements.

Obtain information from the Owner on
existing sewer record drawings, previous
CCTV video inspection reports and discs,
geographic  information systems data,
service, and utility requirements.

Review available PCAP compliant CCTV
records for VCP sanitary sewer within the
Owner’s planned street reconstruction
project areas (CIP years 2011-2015).
Provide Owner with spot repair locations to
be completed during street reconstruction
projects.

®

©

B. Preliminary and Final Design Phase

Based upon decisions jointly reached with the City,
SEH will prepare final design criteria, preliminary and
final drawings and preliminary and final specifications.
Subtasks are identified below:

1.

Preliminary Design Phase

{a) On the basis of the approved report prepare
Preliminary Design documents which
consist of final design criteria, preliminary
drawings, oufline specifications and written
descriptions of the Project.

Prepare the construction drawings necessary for

cleaning and lining of the existing sanitary

sewers. Drawings will include civil plans and
detail sheets.

Prepare a Project Manual using Engineering Joint
Contract Document Committee (EJCDC)forms
and forms furnished by the City. Specifications
will be prepared in a CSI format unless directed
otherwise by the City.

Prepare an Engineer’s Opinion of Probable
Construction Cost based on the completed
contract documents.

C. Bidding and Construction Services

SEH will provide engineering services associated with
bidding, award and construction of the project.

1.

Tasks included in the Bidding Services Phase
include the following:

(a) Prepare an “Advertisement for Bid” for the
City to advertise the project in Construction
Bulletin and newspapers of record.

Respond to Bidders requests for
interpretations or additional information.
Issue addenda if necessary to clarify contract
documents.

Attend Bid Opening, review bids, prepare a
bid tabulation, and prepare
“Recommendation to Award” presentation
to the City Council.

Following contract award by the City provide the
following Construction Services:

(b)

©

(a) Assist with the preconstruction conference
and project progress meetings.

Provide periodic construction observation
(approximately 100 hours over the
construction period) to observe the progress
and quality of the executed work as
necessary. Be available to address adjacent
property owner concerns. Provide written
documentation of site visits to the City. Full-
time, Resident Project Representative
Services (RPR) by SEH is not included.
Review shop drawings and other submittals
for conformance with the contract
documents.

Review contractors Application for Payment
and certify amounts recommended for
payment to the Contractor.

(b)

©

(d)
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®

Evaluate change order proposals and make
recommendations to the City.

Perform a substantial completion inspection.
Prepare punch lists. Recommend acceptance
by the City. Perform final inspection.

D. Additional Services
1. If authorized by the Owner, SEH shall furnish
additional services, which include, but are not
limited, to the following:

@

(®)

©

(d)

(e

®

(2
(h)

@
(k)
M

(m)

Preparation of applications and supporting
documents for government grants, loans or
advances.

Preparation or review of environmental
assessment worksheets and environmental
assessment impact statements.

Review and evaluation of any statements or
documents prepared by others and their
effect on the requirements of the project.

Additional services due to significant
changes in the general scope of the Project
or its design including but not limited to,
changes in size, location, complexity of
character or type of construction.

Preparing Change Orders or providing other
services in connection with changed project
conditions which are inconsistent with the
original design intent. This includes, but not
limited to, changes in project size,
complexity, Owner’s schedule, character of
construction or method of financing.
Providing professional services made
necessary by the default of the Contractor or
by major defects in the Work of the
Contractor in the performance of the
Construction Contract.

Providing services after issuance to the
Owner of the final Certificate for Payment.
Providing  services of  professional
consultants for other than the mnormal
services stated in the Agreement.
Preparation of descriptions for permanent
and/or temporaty easements.

Serving as an expert witness for the Owner
in any litigation or other proceedings.
Providing services for preparation of
preliminary and final assessment rolls.
Assistance in connection with Bid protests,
re-bidding or renegotiating contracts for
construction, materials, equipment, or
services, except when such assistance is
required by the Agreement.

Providing construction surveys and staking
to enable the construction contractor to
perform its work and any type of property

(m)

©)

surveys or related engineering services
needed for the transfer of interests in real
property and providing other special field
SUIVeys.

Providing Resident Project Representation
beyond the part-time RPR hours defined in
paragraph C.2.b.

Additional services not otherwise provided
for in this Agreement.

Required Additional Services: SEH shall perform
or furnish (without requesting or receiving
specific advance authorization from Owner) the
services listed below. SEH shall advise Owner in
writing promptly after starting any such
Additional Services.

@

(b)

©

(d)

(©)

®

Services in connection with Work Change
Directives and Change Orders to reflect
changes requested by Owner so as to make
the compensation commensurate with the
extent of the Additional Services rendered.
Services in making revisions to Drawings
and Specifications required by reviewing
authorities or occasioned by the acceptance
of substitute materials or equipment other
than “or-equal” items; and services after the
award of the Construction Agreement in
evaluating and determining the acceptability
of a substitution which is found to be
inappropriate for the Project or an excessive
number of substitutions.

Services resulting from significant delays,
changes, or price increases occurring as a
direct or indirect result of materials,
equipment, or energy shortages.

Additional or extended services during
construction made necessary by
(1) emergencies or acts of God endangering
the Work, (2) an occurrence of a Hazardous
Environmental Condition, (3) Work
damaged by fire or other cause during
construction, (4) defective, neglected, or
delayed work by Contractor, (5) acceleration
of the progress schedule involving services
beyond normal working hours, or (6) default
by Contractor.

Services in connection with any partial
utilization of any part of the Work by Owner
prior to Substantial Completion.

Evaluating an unreasonable claim or an
excessive number of claims submitted by
Contractor or others in connection with the
Work.
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Exhibit B
to Agreement for Professional Services
Between City of Coon Rapids (Owner)
and
Short Elliott Hendrickson Inc. (SEH®)
Dated November, 2011

Owner’s Responsibilities

A. General

In addition to the responsibilities listed in Section II of
the May 5, 1995 agreement, Owner shall:

1. Require all Private Utilities with facilities in the

Owner’s Right of Way to:

(a8 Locate and mark said utilities upon request.

(b) Relocate and/or protect said utilities as
determined necessary to accommodate the
proposed Work.

(¢) Submit a schedule of the necessary
relocation/protection activities to the Owner
for review.

2. Advertise for bids in the local paper of record and
pay all advertising costs.

3. Provide to consultant available PCAP compliant
CCTYV records for VCP sanitary sewer within the
Owner’s planned street reconstruction project
areas (CIP years 2012-2015).

B. Assumption of Risks
The Owner and SEH agree that the risks of the Project
and the costs related to those risks remain with the
Owner or with others and that SEH does not assume
any risks that are not specifically called out in the
Agreement.

Short Elliott Hendrickson Inc. Exhibit B - 1 City of Coon Rapids
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Exhibit C-2

to Agreement for Professional Services
Between City of Coon Rapids (Owner)

and

Short Elliott Hendrickson Inc. (SEH®)
Dated November, 2011

Payments to SEH for Services and Expenses
Using the Lump Sum Basis Option

The Agreement for Professional Services is
amended and supplemented to include the
following agreement of the parties:

A. Lump Sum Basis Option

The Owner and SEH select the Lump Sum
Basis for Payment for the services described
in the Supplemental Letter Agreement.
During the course of providing its services,
SEH shall be paid monthly based on SEH’s
estimate of the percentage of the work
completed. Necessary expenses and
equipment are provided as a part of SEH’s
services and are included in the initial Lump
Sum amount. Total payments to SEH for
work covered by the Lump Sum Agreement
shall not exceed the lump sum amount
without written authorization from the
Owner.

The Lump Sum amount includes
compensation for SEH’s services and the
services of SEH’s Consultants, if any.
Appropriate amounts have been
incorporated in the initial Lump Sum to
account for labor, overhead, profit, expenses
and equipment charges. The Owner agrees
to pay for other additional services,
equipment, and expenses that may become
necessary by amendment to complete SEH’s
services at their normal charge out rates as
published by SEH or as available
commercially.

The Lump Sum Fee does not include the
cost of geotechnical exploration and testing.
The Owner will retain the firm (based on
SEH’s recommendation) and will pay the
cost of geotechnical exploration and testing
directly to the firm hired for that purpose.

B. Other Provisions Concerning
Payments
1. Invoices will be prepared in
accordance with SEH’s standard
invoicing practices and will be

submitted monthly to Owner by SEH,
unless otherwise agreed.

2. Invoices are due and payable within 30
days of receipt. If Owner fails to make
any payment due SEH for services and
expenses within 30 days after receipt
of SEH’s invoice therefore, the
amounts due SEH will be increased at
the rate of 1.0% per month (or the
maximum rate of interest permitted by
law, if less) from said thirtieth day.
SEH may, after giving seven days
written notice to Owner, suspend
services under this Agreement until
SEH has been paid in full all amounts
due for services, expenses and other
related charges. Payments will be
credited first to interest and then to
principal. Further, SEH reserves the
right to retain products of service until
all invoices are paid in full. SEH will
not be liable for any claims of loss,
delay, or damage by Owner for reason
of withholding services or products of
service until all invoices are paid in
full.

3. Inthe event of a disputed or contested
invoice, only that portion so contested
may be withheld from payment, and
the undisputed portion will be paid.

4, Should such taxes, fees or costs be
imposed, they shall be in addition to
SEH’s estimated total compensation.

C. Expenses

The following items involve expenditures
made by SEH employees or professional
consultants on behalf of the Owner and shall
be paid for as described in this Agreement.

1. Local ftransportation and travel
expenses are included in the lump sum.

Short Elliott Hendrickson Inc.
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2.  Lodging and meal expenses connected
with the Project are included in the
lump sum.

3. Fees paid for, in the name of the
Owner, for securing approval of
authorities having jurisdiction over the
Project shall be invoiced separately to
the Owner.

4. Repoit, plans and specification
reproduction expenses are included in
the lump sum.

5. Unidentified special expenses required
in connection with the Project shall be
invoiced separately to the Owner.

6. If special consultants or technical
services are required, the cost of these
subconsultant services shall include
actual expenditures plus 10% markup
for the cost of administration and
insurance.

The Owner shall pay SEH monthly for
expenses.

Short Elliott Hendrickson Inc. Exhibit C-2 - 3 City of Coon Rapids
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