
ENGINEER'S OPINION OF PROBABLE COST - SCHEMATIC DESIGN PHASE - AUGUST 4, 2015

Contract: 15-20
Owner: CITY OF COON RAPIDS
Project: 2016 PARKS

KHA Job No: 160000016

Schedule: A
Description: Pheasant Ridge Park

Item No.
Mn/DOT

No. Item Description Unit
Contract
Quantity Unit Price Amount

1 2021.501 MOBILIZATION LUMP SUM 1 17,500.00$ 17,500.00$
2 2100.614 PARK SHELTER LUMP SUM 1 30,000.00$ 30,000.00$
3 2104.501 REMOVE CURB AND GUTTER LIN FT 175 3.50$ 612.50$
4 2104.503 REMOVE CONCRETE WALK SQ FT 8175 1.50$ 12,262.50$
5 2104.505 REMOVE BITUMINOUS PAVEMENT SQ YD 600 4.00$ 2,400.00$
6 2104.509 REMOVE BASKETBALL HOOP EACH 2 1,000.00$ 2,000.00$
7 2104.513 SAWING BIT PAVEMENT (FULL DEPTH) LIN FT 200 5.00$ 1,000.00$
8 2104.601 REMOVE PLAYGROUND EQUIPMENT LUMP SUM 1 5,000.00$ 5,000.00$
9 2211.501 AGGREGATE BASE CLASS 5 TON 745 20.00$ 14,900.00$
10 2231.501 BITUMINOUS PATCHING MIXTURE TON 20 200.00$ 4,000.00$
11 2411.618 RETAINING WALL SQ FT 910 50.00$ 45,500.00$
12 2521.501 4" CONCRETE WALK SQ FT 5425 5.00$ 27,125.00$
13 2521.511 3" BITUMINOUS WALK SQ FT 13600 2.50$ 34,000.00$
14 2521.618 CONCRETE WALK SQ FT 885 10.00$ 8,850.00$
15 2531.501 CONCRETE CURB & GUTTER DESIGN B624 LIN FT 110 25.00$ 2,750.00$
16 2531.507 8" CONCRETE PAD SQ YD 70 70.00$ 4,900.00$
17 2531.603 CONCRETE CURB & GUTTER SPECIAL LIN FT 275 30.00$ 8,250.00$
18 2540.601 BASKETBALL COURT LUMP SUM 1 15,000.00$ 15,000.00$
19 2540.601 PLAYGROUND EQUIPMENT LUMP SUM 1 80,000.00$ 80,000.00$
20 2540.602 KIOSK EACH 1 10,000.00$ 10,000.00$
21 2540.602 BENCH (WITH CONCRETE PAD) EACH 2 2,000.00$ 4,000.00$
22 2563.601 TRAFFIC CONTROL LUMP SUM 1 5,000.00$ 5,000.00$
23 2563.601 SIGNING LUMP SUM 1 2,000.00$ 2,000.00$
24 2571.501 LANDSCAPING LUMP SUM 1 10,000.00$ 10,000.00$
25 2575.555 TURF ESTABLISHMENT LUMP SUM 1 5,000.00$ 5,000.00$
26 2575.601 EROSION CONTROL LUMP SUM 1 10,000.00$ 10,000.00$
27 2575.607 MULCH MATERIAL TYPE SPECIAL CU YD 200 70.00$ 14,000.00$
28 2582.601 PERMANENT PAVEMENT MARKINGS LUMP SUM 1 2,000.00$ 2,000.00$

Schedule A Construction Subtotal: 378,050.00$
25% Indirect Cost: 94,512.50$
Schedule A Subtotal: 472,562.50$



ENGINEER'S OPINION OF PROBABLE COST - SCHEMATIC DESIGN PHASE - AUGUST 4, 2015

Contract: 15-20
Owner: CITY OF COON RAPIDS
Project: 2016 PARKS

KHA Job No: 160000016

Schedule: B
Description: Delta Park

Item No.
Mn/DOT

No. Item Description Unit
Contract
Quantity Unit Price Amount

1 2021.501 MOBILIZATION LUMP SUM 1 17,500.00$ 17,500.00$
2 2100.614 PARK SHELTER LUMP SUM 1 30,000.00$ 30,000.00$
3 2104.501 REMOVE CHAIN LINK FENCE LIN FT 75 10.00$ 750.00$
4 2104.505 REMOVE BITUMINOUS PAVEMENT SQ YD 350 4.00$ 1,400.00$
5 2104.509 REMOVE BASKETBALL HOOP EACH 2 1,000.00$ 2,000.00$
6 2104.509 REMOVE HOCKEY RINK BOARDS LIN FT 530 15.00$ 7,950.00$
7 2104.509 REMOVE LIGHTING UNIT EACH 3 5,000.00$ 15,000.00$
8 2104.509 REMOVE BENCH EACH 2 250.00$ 500.00$
9 2104.513 SAWING BIT PAVEMENT (FULL DEPTH) LIN FT 10 5.00$ 50.00$
10 2104.601 REMOVE PLAYGROUND EQUIPMENT LUMP SUM 1 5,000.00$ 5,000.00$
11 2106.607 EXCAVATION - COMMON CU YD 300 10.00$ 3,000.00$
12 2106.607 COMMON EMBANKMENT (CV) CU YD 300 7.50$ 2,250.00$
13 2211.501 CRUSHED AGGREGATE LIME TON 445 30.00$ 13,350.00$
14 2211.501 AGGREGATE BASE CLASS 5 TON 600 20.00$ 12,000.00$
15 2521.501 4" CONCRETE WALK SQ FT 3425 5.00$ 17,125.00$
16 2521.511 3" BITUMINOUS WALK SQ FT 11900 2.50$ 29,750.00$
17 2531.507 8" CONCRETE PAD SQ YD 70 70.00$ 4,900.00$
18 2531.603 CONCRETE CURB & GUTTER SPECIAL LIN FT 260 30.00$ 7,800.00$
19 2540.601 BASKETBALL COURT LUMP SUM 1 15,000.00$ 15,000.00$
20 2540.601 PLAYGROUND EQUIPMENT LUMP SUM 1 60,000.00$ 60,000.00$
21 2540.602 BALLFIELD BENCH (WITH CONCRETE PAD) EACH 2 2,000.00$ 4,000.00$
22 2557.603 CHAIN LINK FENCE LIN FT 70 285.00$ 19,950.00$
23 2563.601 TRAFFIC CONTROL LUMP SUM 1 1,500.00$ 1,500.00$
24 2571.501 LANDSCAPING LUMP SUM 1 15,000.00$ 15,000.00$
25 2575.555 TURF ESTABLISHMENT LUMP SUM 1 5,000.00$ 5,000.00$
26 2575.601 EROSION CONTROL LUMP SUM 1 5,000.00$ 5,000.00$
27 2575.607 MULCH MATERIAL TYPE SPECIAL CU YD 150 70.00$ 10,500.00$

Schedule B Construction Subtotal: 306,275.00$
25% Indirect Cost: 76,568.75$
Schedule B Subtotal: 382,843.75$



ENGINEER'S OPINION OF PROBABLE COST - SCHEMATIC DESIGN PHASE - AUGUST 4, 2015

Contract: 15-20
Owner: CITY OF COON RAPIDS
Project: 2016 PARKS

KHA Job No: 160000016

Schedule: C
Description: Woodcrest Park

Item No.
Mn/DOT

No. Item Description Unit
Contract
Quantity Unit Price Amount

1 2021.501 MOBILIZATION LUMP SUM 1 22,500.00$ 22,500.00$
2 2100.601 BUILDING DEMOLITION LUMP SUM 1 10,000.00$ 10,000.00$
3 2100.614 PARK SHELTER LUMP SUM 1 30,000.00$ 30,000.00$
4 2101.502 CLEARING TREE 50 250.00$ 12,500.00$
5 2101.507 GRUBBING TREE 50 250.00$ 12,500.00$
6 2104.501 REMOVE CURB AND GUTTER LIN FT 40 3.50$ 140.00$
7 2104.501 REMOVE CHAIN LINK FENCE LIN FT 75 10.00$ 750.00$
8 2104.509 REMOVE BASKETBALL HOOP EACH 2 1,000.00$ 2,000.00$
9 2104.509 REMOVE LIGHTING UNIT EACH 4 5,000.00$ 20,000.00$
10 2104.509 REMOVE BENCH EACH 2 250.00$ 500.00$
11 2104.513 SAWING BIT PAVEMENT (FULL DEPTH) LIN FT 60 5.00$ 300.00$
12 2106.607 EXCAVATION - COMMON CU YD 1000 10.00$ 10,000.00$
13 2106.607 COMMON EMBANKMENT (CV) CU YD 1000 7.50$ 7,500.00$
14 2211.501 CRUSHED AGGREGATE LIME TON 445 30.00$ 13,350.00$
15 2211.501 AGGREGATE BASE CLASS 5 TON 920 20.00$ 18,400.00$
16 2231.501 BITUMINOUS PATCHING MIXTURE TON 10 200.00$ 2,000.00$
17 2521.501 4" CONCRETE WALK SQ FT 2410 5.00$ 12,050.00$
18 2521.511 3" BITUMINOUS WALK SQ FT 19700 2.50$ 49,250.00$
19 2521.618 CONCRETE WALK SQ FT 200 10.00$ 2,000.00$
20 2531.507 8" CONCRETE PAD SQ YD 70 70.00$ 4,900.00$
21 2531.603 CONCRETE CURB & GUTTER SPECIAL LIN FT 235 30.00$ 7,050.00$
22 2540.601 BASKETBALL COURT LUMP SUM 1 15,000.00$ 15,000.00$
23 2540.602 BALLFIELD BENCH (WITH CONCRETE PAD) EACH 2 2,000.00$ 4,000.00$
24 2557.603 CHAIN LINK FENCE LIN FT 70 285.00$ 19,950.00$
25 2563.601 TRAFFIC CONTROL LUMP SUM 1 1,500.00$ 1,500.00$
26 2571.501 LANDSCAPING LUMP SUM 1 10,000.00$ 10,000.00$
27 2575.555 TURF ESTABLISHMENT LUMP SUM 1 5,000.00$ 5,000.00$
28 2575.601 EROSION CONTROL LUMP SUM 1 15,000.00$ 15,000.00$
29 2575.607 MULCH MATERIAL TYPE SPECIAL CU YD 125 70.00$ 8,750.00$

Schedule C Construction Subtotal: 316,890.00$
25% Indirect Cost: 79,222.50$
Schedule C Subtotal: 396,112.50$



ENGINEER'S OPINION OF PROBABLE COST - SCHEMATIC DESIGN PHASE - AUGUST 4, 2015

Contract: 15-20
Owner: CITY OF COON RAPIDS
Project: 2016 PARKS

KHA Job No: 160000016

Schedule: D
Description: Mason Park

Item No.
Mn/DOT

No. Item Description Unit
Contract
Quantity Unit Price Amount

1 2021.501 MOBILIZATION LUMP SUM 1 12,500.00$ 12,500.00$
2 2100.614 PARK SHELTER LUMP SUM 1 30,000.00$ 30,000.00$
3 2104.501 REMOVE CHAIN LINK FENCE LIN FT 365 10.00$ 3,650.00$
4 2104.505 REMOVE BITUMINOUS PAVEMENT SQ YD 1050 4.00$ 4,200.00$
5 2104.509 REMOVE BASKETBALL HOOP EACH 2 1,000.00$ 2,000.00$
6 2104.509 REMOVE TENNIS NET EACH 1 1,000.00$ 1,000.00$
7 2104.601 REMOVE PLAYGROUND EQUIPMENT LUMP SUM 1 5,000.00$ 5,000.00$
8 2211.501 AGGREGATE BASE CLASS 5 TON 370 20.00$ 7,400.00$
9 2521.501 4" CONCRETE WALK SQ FT 2000 5.00$ 10,000.00$
10 2521.511 3" BITUMINOUS WALK SQ FT 6700 2.50$ 16,750.00$
11 2531.507 8" CONCRETE PAD SQ YD 45 70.00$ 3,150.00$
12 2531.603 CONCRETE CURB & GUTTER SPECIAL LIN FT 215 30.00$ 6,450.00$
13 2540.601 BASKETBALL COURT LUMP SUM 1 15,000.00$ 15,000.00$
14 2540.601 PLAYGROUND EQUIPMENT LUMP SUM 1 50,000.00$ 50,000.00$
15 2563.601 TRAFFIC CONTROL LUMP SUM 1 1,500.00$ 1,500.00$
16 2571.501 LANDSCAPING LUMP SUM 1 10,000.00$ 10,000.00$
17 2575.555 TURF ESTABLISHMENT LUMP SUM 1 5,000.00$ 5,000.00$
18 2575.601 EROSION CONTROL LUMP SUM 1 10,000.00$ 10,000.00$
19 2575.607 MULCH MATERIAL TYPE SPECIAL CU YD 125 70.00$ 8,750.00$

Schedule D Construction Subtotal: 202,350.00$
25% Indirect Cost: 50,587.50$
Schedule D Subtotal: 252,937.50$

COST SUMMARY
Contract: 15-20
Owner: CITY OF COON RAPIDS
Project: 2016 PARKS

Schedule Description Amount
A Pheasant Ridge Park 472,562.50$
B Delta Park 382,843.75$
C Woodcrest Park 396,112.50$
D Mason Park 252,937.50$

Total Base Bid 1,504,456.25$


